S ADDENDUM NO. 1
/I\/}—-’:gzgng PROJECT INFORMATION

Agency Name: DMHMRSAS

1115 Vista Park Drive Project Title: ~ Southeastern VA Training Center Repair/Replace
Post Office Box 269 ) .
Forest, Virginia 24551 . Cottage Roofs and Office Shingled Roofs
(434) 316-6001 ¢ (434) 316-6002 — Fax DMHMRSAS Project Code:  720-17227-23-07
DGS Project Code:  720-17227-006
IFBNo. 07-12

To: All Plan Holders From: Bill Allen
Via: Facsimile Date:  July 25, 2007

The following constitutes Addendum No. 1 for the referenced project. Bidders must acknowledge receipt of
all addenda as required on the bid form.

S WILLIAM L. ALLEN
No. 034677
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Pre-Bid Conference and Other Clarifications

1. A pre-bid conference was held at 10:00 AM on July 19, 2007 at the Southeastern Virginia Training
Center (SeVTC) project site. The pre-bid conference attendees list is included with this addendum.

2. Bids will be received until 2:00 PM on August 8, 2007 at the Office of Architectural and Engineering
Services, Department of Mental Health, Mental Retardation, and Substance Abuse Services, 1220
Bank Street, 7th Floor, Jefferson Building, Richmond, Virginia 23219. Bids will be opened publicly on
August 9, 2007.

3. No oral explanation in regard to the meaning of drawings and specifications will be made. Bidders must
use the "Prebid Question Form" included in the Project Manual. Questions shall be submitted by
Thursday, July 26, 2007 to maintain the bid due date; however the owner will consider bid extensions
dependent upon questions presented after Thursday, July 26, 2007.

4.  Project includes repair and/or replacement of the existing flat and shingled roofs of twenty (20) patient
cottages and the existing shingled roofs of four (4) office buildings. Work includes roof system
replacement, replacement of damaged portions of the plywood roof deck, modifications to the attic/roof
ventilation systems, building fascia repairs, and buildup/modifications to the roof framing system. Wood
roof trusses require replacement on some building. Several steel beams required buildup through the
addition of a steel plate.

5. The time for Substantial Completion shall be 180 consecutive calendars days from the date of
commencement of the work as specified in the Notice to Proceed as stated on the Bid Form.

6. The bidder must include a Bid Bond and Performance Bond in accordance with CO-7A, Section 5 “Bid
Guarantee” and Section 13 “Contract Security.”

7. The winning contractor must provide information to the Owner about how much work on the contract is
being performed by Small, Women-Owned, and Minority-Owned businesses.
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8. The Contractor is to provide "all risk" builders risk insurance for the work in an amount equal to one
hundred percent (100%) of the Contract Price for the Work.

9. Contractor personnel are required to obtain background checks and badges. Contractor shall
coordinate access for any construction activities interior of the building with the Project Inspector.

10. All Buildings are occupied by DMHMRSAS staff and patients.

11. Owner will provide independent roof inspection services required by the Construction and Professional
Services Manual.

12. Asbestos test reports and specifications are included in the Project Manual. Asbestos Disclosure
Statement, Lead Paint Disclosure Statement and Disclaimer Note are on Drawing T1.

13. Each contractor employee will need a 15-20 minute orientation (one time) at the Safety and Security
Building, to be arranged prior to startup of work by Resident Inspector.

14. Drawing Al identifies the contractor storage/staging area in the southeast corner of the complex. Use
of this location is subject to completion of other ongoing construction activities at SeVTC; however the
contractor will be provided a storage/staging area within the complex.

15. Contractor will be permitted to place a dumpster in the vicinity of the buildings and shall coordinate
location with Project Inspector during construction.

16. Underground steam lines and other utilities are routed throughout the facility and the contractor shall
coordinate vehicular access during project with subsurface utility drawings provided by SeVTC and
protect utilities as required.

17. Work hours are Monday through Friday, 7:00 a.m. thru 6:00 p.m. Work outside these hours may be
permitted at the request of the contractor to the Project Inspector; however patients are housed in
various buildings near the facility and contractor assumes responsibility for any shutdowns due to
potential noise nuisance.

18. Construction Documents are available for review at SeVTC. For access to construction documents and
follow-up site visits, contact Brian Crawford at 757-424-8340.

19. Contractor shall be registered with eVA prior to contract award.

20. No infection control is required in attics.

21. Permits for welding and hot work shall be obtained from the Project Inspector during construction.

22. Two other construction projects were noted, which will require coordination, including:

a. Project 1 - Building 2 Kitchen Interior Renovations
i.  Currently under construction and scheduled for completion in February 2008.
b. Project 2 - Cottage HVAC Upgrades

i. Currently in design phase, however this roofing project's contractor may be required to
coordinate with HVAC upgrade contractor on the flat roof replacements on the twenty (20)
Cottages (Buildings 1A, 1B, 1C, 1D, 2A, 2B, 2C, 2D, 3A, 3B, 3C, 3D, 4A, 4B, 4C, 4D, 5A, 5B,
5C, and 5D).

Attachments: Pre-Bid Conference Attendees List
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